DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 06/

22/10

PAGE : 002 -1

FINAL
CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH III, 2010
CALL ORDER : 002 CONTRACT ID : 30-031-03.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/25/10 DISTRICT : N1
STATE/FEDERAL AID NO: 30-031-03 CONTRACT TIME : 75 CALENDAR DAYS
CONTRACT DESCRIPTION TO BE DETERMINED PROJECT (S) 30-031-03
COMMUNITY TRANSPORTATION FUND, NORTH III, 2010
SET-ASIDE
VENDOR RANKING : Contract was awarded on 06/22/10 to vendor CIRILLO BROS., INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 462,039.89 114.2159% 100.0000%
1 CIRILLO BROS., INC., 761 GRANTHAM LANE, NEW CASTLE, DE, 19720 S 404,532.14 100.0000% 87.5535%
2 FONTANA CONCRETE CONTRACTORS INC, 25 MAPLE AVE/B & O LN, WILMINGTON, DE, 19804 S 417,253.74 103.1448% 90.3069%
3 HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804 S 419,244.19 103.6368% 90.7377%
4 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 S 421,268.39 104.1372% 91.1758%
5 DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801 S 539,449.19 133.3514% 116.7538%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | CIRILLO BROS INC | FONTANA CONCRETE CONTRACTORS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it e .
SECTION 0001 Category 0001
| | |
0010 302007 151.000 CY | 35.00000 5285.00| 27.00000 4077.00] 25.00000 3775.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0020 302008 40.000 CY | 35.00000 1400.00] 27.00000 1080.00] 25.00000 1000.00
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0030 401644 2135.000 TON | 63.00000 134505.00| 61.90000 132156.50] 68.00000 145180.00
SUPERPAVE, TYPE C HOT-MIX, 115 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0040 401665 230.000 TON | 78.00000 17940.00] 70.00000 16100.00] 68.00000 15640.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0050 401667 32.000 TON | 95.00000 3040.00| 75.00000 2400.00 | 67.00000 2144.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0060 406001 2112.000 SYIN | 1.50000 3168.00| 1.00000 2112.00| 0.95000 2006.40
HOT-MIX PATCHING | | |
0070 701004 95.000 SY | 70.00000 6650.00 | 65.00000 6175.00| 65.00000 6175.00
PORTLAND CEMENT CONCRETE VALLEY GUTTER, | | |
gn | | |
0080 701010 130.000 LF | 21.00000 2730.00 | 20.00000 2600.00 | 20.00000 2600.00
| | |

PORTLAND CEMENT CONCRETE CURB, TYPE 1



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH III, 2010

DATE
PAGE

06/22/10

002 -2

FLAGGER, NEW CASTLE COUNTY, STATE,
OVERTIME

CALL ORDER : 002 CONTRACT ID : 30-031-03.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/25/10 DISTRICT : N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|[ENGINEER'S ESTIMATE |CIRILLO BROS INC |FONTANA CONCRETE CONTRACTORS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0090 701020 70.000 LF | 22.00000 1540.00| 20.00000 1400.00]| 20.00000 1400.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 1 | | |
0100 701021 2570.000 LF | 16.00000 41120.00] 13.75000 35337.50] 13.75000 35337.50
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | | |
0110 705001 1028.000 SF | 4.50000 4626.00 | 4.00000 4112.00]| 3.85000 3957.80
P.C.C. SIDEWALK, 4" | | |
0120 705002 1296.000 SF | 5.50000 7128.00| 4.25000 5508.00| 4.85000 6285.60
P.C.C. SIDEWALK, 6" | | |
0130 705007 360.000 SF | 33.00000 11880.00] 20.00000 7200.00| 24.00000 8640.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0140 705526 6300.000 SF | 9.25000 58275.00] 8.00000 50400.00] 6.20000 39060.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0150 708500 11.000 EACH | 250.00000 2750.00] 150.00000 1650.00| 150.00000 1650.00
REPLACING CATCH BASIN GRATES | | |
0160 708504 2.000 EACH | 250.00000 500.00| 175.00000 350.00] 200.00000 400.00
REPLACING CATCH BASIN FRAMES | | |
0170 710001 12.000 EACH | 900.00000 10800.00]| 800.00000 9600.00| 750.00000 9000.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0180 710002 27.000 EACH | 375.00000 10125.00] 325.00000 8775.00| 325.00000 8775.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0190 718000 10.000 LF | 16.50000 165.00] 3.00000 30.00] 4.00000 40.00
ROOF DRAINS | | |
0200 732004 184.000 TON | 33.00000 6072.00]| 25.00000 4600.00| 25.00000 4600.00
TOPSOIL (TON) | | |
0210 734016 552.000 SY | 1.75000 966.00| 1.25000 690.00] 1.00000 552.00
PERMANENT GRASS SEEDING, SUBDIVISION | | |
0220 735534 66.000 sSY | 1.75000 115.50] 2.25000 148.50] 4.00000 264.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0230 741502 2.000 LF | 100.00000 200.00]| 300.00000 600.00| 200.00000 400.00
STUMP REMOVAL | |
0240 742500 1040.000 HOUR | 41.67000 43336.80]| 41.67000 43336.80]| 41.67000 43336.80
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0250 742514 102.000 HOUR | 60.42000 6162.84| 60.42000 6162.84| 60.42000 6162.84
| | |
| | |
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TABULATION OF BIDS
FINAL
CONTRACT TITLE COMMUNITY TRANSPORTATION FUND, NORTH III, 2010
CALL ORDER 002 CONTRACT ID 30-031-03.01 COUNTIES NEW CASTLE
LETTING DATE 05/25/10 DISTRICT N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |CIRILLO BROS INC |FONTANA CONCRETE CONTRACTORS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0260 743003 7.000 EADY | 50.00000 350.00| 15.00000 105.00] 30.00000 210.00
ARROWPANELS, TYPE C | | |
0270 743512 7.000 EADY | 125.00000 875.00] 75.00000 525.00| 120.00000 840.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE I | | |
0280 748015 30.000 SF | 13.00000 390.00| 10.50000 315.00]| 10.00000 300.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0290 750000 3.000 EACH | 275.00000 825.00] 250.00000 750.00| 250.00000 750.00
ADJUST WATER VALVE BOXES | | |
0300 758000 951.000 SY | 16.00000 15216.00 | 13.00000 12363.00]| 13.80000 13123.80
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0310 760000 19200.000 SYIN | 1.00000 19200.00 | 0.62000 11904.00]| 0.65000 12480.00
PAVEMENT - MILLING, HOT-MIX | | |
0320 760006 10675.000 SY | 1.80000 19215.00| 1.60000 17080.00 | 1.00000 10675.00
PAVEMENT - MILLING, HOT-MIX, 2" DEPTH | |
0330 762001 3983.000 LF | 1.25000 4978.75| 1.00000 3983.00| 1.00000 3983.00
SAW CUTTING, HOT MIX | | |
0340 762002 302.000 LF | 5.00000 1510.00| 3.00000 906.00| 5.00000 1510.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0350 763000 LUMP | 9000.00000 9000.00 | 5000.00000 5000.00 | 12500.00000 12500.00
INITIAL EXPENSE | |
0360 763643 LUMP | 10000.00000 10000.00| 5000.00000 5000.00 | 12500.00000 12500.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 462,039.89| $ 404,532.14| $ 417,253.74
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 462,039.89| $ 404,532.14| $ 417,253.74

DBE GOALS
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LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 Category 0001

0010 302007 151.000
GRADED AGGREGATE BASE COURSE, TYPE

0020 302008 40.000
GRADED AGGREGATE BASE COURSE, TYPE
PATCHING

0030 401644 2135.000
SUPERPAVE, TYPE C HOT-MIX, 115
GYRATIONS, PG 64-22 (CARBONATE STO

0040 401665 230.000
SUPERPAVE, TYPE C HOT-MIX, 160
GYRATIONS, PG 64-22, PATCHING

0050 401667 32.000
SUPERPAVE, BITUMINOUS CONCRETE
BASECOURSE, 160 GYRATIONS, PG 64-2
PATCHING

0060 406001 2112.000
HOT-MIX PATCHING
0070 701004 95.000

PORTLAND CEMENT CONCRETE VALLEY GUTTER,

8"

0080 701010 130.000
PORTLAND CEMENT CONCRETE CURB, TYP

0090 701020 70.000
INTEGRAL PORTLAND CEMENT CONCRETE
AND GUTTER, TYPE 1

0100 701021 2570.000
INTEGRAL PORTLAND CEMENT CONCRETE
AND GUTTER, TYPE 2

0110 705001 1028.000
P.C.C. SIDEWALK, 4"

0120 705002 1296.000
P.C.C. SIDEWALK, 6"

0130 705007 360.000

SIDEWALK SURFACE DETECTABLE WARNIN
SYSTEM

0140 705526 6300.000
CURB RAMP, TYPE 2, 3, AND/OR 4
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DISTRICT
I ( 3 I (
| HARMONY CONSTRUCTION INC |DATISY CONSTRUCTION COMPANY
| | |
| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
o o o
| | |
| 26.25000 3963.75] 26.40000 3986.40]
| | |
| 26.25000 1050.00] 26.40000 1056.00]
| | |
| | |
| 68.00000 145180.00] 68.50000 146247.50]
| | |
| | |
| 71.50000 16445.00 | 71.00000 16330.00|
| | |
| | |
| 70.50000 2256.00] 70.00000 2240.00]
| | |
| | |
| | |
| 1.00000 2112.00] 1.00000 2112.00]
| | |
| 68.25000 6483.75| 68.00000 6460.00]
| | |
| | |
| 21.00000 2730.00] 21.00000 2730.00]
| | |
| 21.00000 1470.00] 21.00000 1470.00]
| | |
| | |
| 14.50000 37265.00] 14.50000 37265.00]
| | |
| | |
| 4.00000 4112.00] 4.05000 4163.40]
| | |
| 5.05000 6544.80| 5.10000 6609.60|
| | |
| 25.25000 9090.00] 25.00000 9000.00]
| | |
| | |
| 6.50000 40950.00 | 6.50000 40950.00 |
| | |
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FINAL

CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH III, 2010
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REMOVAL OF EXISTING PORTLAND
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,

CALL ORDER : 002 CONTRACT ID 30-031-03.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/25/10 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
| HARMONY CONSTRUCTION INC |DATISY CONSTRUCTION COMPANY | DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0150 708500 11.000 EACH | 157.00000 1727.00] 155.00000 1705.00] 201.46000 2216.06
REPLACING CATCH BASIN GRATES | | |
0160 708504 2.000 EACH | 210.00000 420.00] 210.00000 420.00] 190.30000 380.60
REPLACING CATCH BASIN FRAMES | | |
0170 710001 12.000 EACH | 785.00000 9420.00] 790.00000 9480.00| 942.23000 11306.76
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0180 710002 27.000 EACH | 341.00000 9207.00] 340.00000 9180.00| 554.18000 14962.86
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0190 718000 10.000 LF | 4.25000 42.50] 4.20000 42.00] 18.90000 189.00
ROOF DRAINS | | |
0200 732004 184.000 TON | 26.50000 4876.00] 26.00000 4784.00| 32.53000 5985.52
TOPSOIL (TON) | | |
0210 734016 552.000 SY | 1.05000 579.60| 1.05000 579.60| 1.05000 579.60
PERMANENT GRASS SEEDING, SUBDIVISION | | |
0220 735534 66.000 SY | 4.25000 280.50| 4.20000 277.20| 3.43000 226.38
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0230 741502 2.000 LF | 210.00000 420.00] 210.00000 420.00] 173.31000 346.62
STUMP REMOVAL | |
0240 742500 1040.000 HOUR | 41.67000 43336.80| 41.67000 43336.80| 41.67000 43336.80
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0250 742514 102.000 HOUR | 60.42000 6162.84| 60.42000 6162.84| 60.42000 6162.84
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0260 743003 7.000 EADY | 30.00000 210.00| 16.00000 112.00] 26.25000 183.75
ARROWPANELS, TYPE C | | |
0270 743512 7.000 EADY | 135.00000 945.00] 210.00000 1470.00] 105.00000 735.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE T | | |
0280 748015 30.000 SF | 10.50000 315.00| 11.00000 330.00| 10.50000 315.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0290 750000 3.000 EACH | 262.50000 787.50] 260.00000 780.00| 315.00000 945.00
ADJUST WATER VALVE BOXES | | |
0300 758000 951.000 SY | 14.50000 13789.50| 14.50000 13789.50| 15.75000 14978.25
| | |
| | |
| | |

ETC.



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 06/22/10
PAGE 002 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE COMMUNITY TRANSPORTATION FUND, NORTH III, 2010
CALL ORDER 002 CONTRACT ID 30-031-03.01 COUNTIES NEW CASTLE
LETTING DATE 05/25/10 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| HARMONY CONSTRUCTION INC |DATISY CONSTRUCTION COMPANY | DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— T
0310 760000 19200.000 SYIN | 0.65000 12480.00 | 0.61000 11712.00| 0.74000 14208.00
PAVEMENT - MILLING, HOT-MIX | | |
0320 760006 10675.000 sY | 1.00000 10675.00 | 1.80000 19215.00| 1.91000 20389.25
PAVEMENT - MILLING, HOT-MIX, 2" DEPTH | | |
0330 762001 3983.000 LF | 1.05000 4182.15] 1.05000 4182.15] 1.58000 6293.14
SAW CUTTING, HOT MIX | | |
0340 762002 302.000 LF | 5.25000 1585.50] 5.20000 1570.40] 3.68000 1111.36
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0350 763000 LUMP | 12650.00000 12650.00 | 6400.00000 6400.00] 9641.94000 9641.94
INITIAL EXPENSE | | |
0360 763643 LUMP | 5500.00000 5500.00] 4700.00000 4700.00] 15868.25000 15868.25
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 419,244.19| $ 421,268.39] $ 539,449.19
————————————————————————————————————————— e A
CONTRACT TOTALS | $ 419,244.19| $ 421,268.39] $ 539,449.19

DBE GOALS




